Michigan Department

of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER

Louis Taylor, PE

JOB NUMBER (JN)
Various

CONTROL SECTION (CS)
Various

DESCRIPTION IF NO JN/CS
"As needed" construction inspection and testing services for the Bay City TSC 2008 construction program

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

]
TIER|
($25,000-$99,999)

]
TIER I
($100,000-
$250,000)

x]
TIER NI
(>$250,000)

[]

Understanding of Service

Innovations

Safety Program

Organization Chart

Quialifications of Team

dojgig|

] | ] | Bl | B | ]| ]

Past Performance

Not required

Not required

as part of as part of Quality Assurance/Quality Control
official RFP official RFP
Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
|:| |:| inspection or survey activities, then location should be scored

using the distance from the consultant office to the on-site
inspection or survey activity.

N/A

N/A

[]

Presentation

N/A

N/A

[]

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
5100H (10/07)

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING ** [ ] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
[] ~no YES DATED10/1/07 THROUGH 12/31/07

Prequalifed Services — See page 1 of the attached |:| Non-Prequalifed Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancial information, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

** For RFP’s that originate in Bureau of Transportation Planning only, a price proposal must be submitted at the same time as, but
separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see
address list, page 2). The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters “PRICE
PROPOSAL - TO BE OPENED ONLY BY SELECTION SPECIALIST.” The vendor’s name and return address MUST be on the front
of the envelope. The price proposal will only be opened for the highest scoring proposal. Unopened price proposals will be returned to
the unselected vendor(s). Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[C] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL DUE DATE TIME DUE
4 12/5/07 1:00 pm

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager [] mDOT Other

Louis Taylor, PE, Delivery Engineer
MDOT - Bay City TSC

2590 Wilder Road

Bay City, Ml 48706

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48809 Lansing, Ml 48833

I:I Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48809 Lansing, Ml 48833

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION
5100D — Request for Proposal Cover Sheet
5100G — Certification of Availability of Key Personnel
51001 — Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
“AS-NEEDED” CONSTRUCTION SERVICES
Inspection and Testing

CONTROL SECTION(S): Various

JOB NUMBER(S): Various

PROJECT LOCATION(S): Arenac, Bay, Saginaw Counties

DESCRIPTION OF WORK:

Provide inspection and testing services as needed for road and bridge construction work
which may include performing inspection and testing services during construction and
office work to close project out (“finaling”) after construction. The inspectors shall work
under the direction of the Project Engineer Manager. Inspection and testing will be
performed on various projects and may be needed full time or at various given times
(overtime may be necessary.)

This solicitation may result in selection of inspection and testing services of up to two
firms.

See Attachment A for the list of 2008 construction projects in the Bay City TSC area
that will require “as-needed” inspection and testing. The information on Attachment A
was compiled with the most current data at the time of solicitation and is subject to
change.

ANTICIPATED START DATE: March 1, 2008

ANTICIPATED COMPLETION DATE: December 31, 2008

PRIMARY PREQUALIFICATION CLASSIFICATION:
Aggregate Inspection & Testing

Bituminous Pavement Inspection
Density Inspection & Testing
Portland Cement Concrete Inspection & Testing

SECONDARY PREQUALIFICATION CLASSIFICATION:
None

DBE REQUIREMENT: 0%
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MDOT PROJECT MANAGER:

Louis J. Taylor, P.E.

Bay City Transportation Service Center (TSC)
2590 East Wilder Road

Bay City, M| 48706

Phone (989) 671-1555

Fax (989) 671-1530

Email: taylorl7@michigan.gov

CONSULTANT RESPONSIBILITIES:

This Scope of Services consists of performing to the satisfaction of the Department all
inspection, testing and lab services necessary to complete the construction contracts, in
accordance with MDOT specifications, publications, and accepted practices.

The Consultant’s principal contact with the Department shall be through the designated
Project Engineer Manager.

The Consultant agrees to demonstrate the knowledge and performance in compliance
with the standard construction practices of the Department; the project specific
construction contracts, proposal, and plans; the Standard Specifications for Construction
and all applicable publications referenced within; the Michigan Construction Manual; the
MDOT Materials Sampling Guide; the Density Control Handbook; the Materials Quality
Assurance Procedures Manual and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

Since the Services described herein are financed in whole or in part with Federal or State
funds, the Services shall comply with all applicable Federal and State laws and
regulations.

The inspectors and lab personnel shall provide their own transportation to, from, and on
the project site to perform the services outlined herein. Consultant vehicles in a
construction zone shall be equipped with a yellow beacon light and conspicuity tape.

Provide full time experienced inspection, testing and lab services as needed on various
projects and perform inspection, testing and lab services under the direction of the Project
Engineer Manager. The inspectors and lab personnel assigned to this project will report
and be directly responsible to the Project Engineer Manager who is in charge of the
project’s construction.

Provide, to the satisfaction of the Department, inspection, testing and lab services
required for, but not limited to, bridge rehabilitation, bituminous construction, Portland
cement concrete construction, aggregate construction, rubblizing, ditching, undercutting,
Hot Mix Asphalt Stabilized Crack Relief Layer, and earthwork. Perform all reporting,
measurement, computation, and documentation required by the Specifications, plans,
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proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide and
any and all other applicable references, guidelines, and procedures manuals required for
the inspection and testing for construction of the aforementioned projects, and as directed
by the Project Engineer Manager.

The inspectors and lab personnel will immediately bring to the attention of the Project
Engineer Manager the failure by the Contractor to comply with a plan or specification
requirement, any problem, trends toward borderline compliance, or any other occurrence
which may require resolution by the Engineer.

The inspectors and lab personnel will accurately report, measure, compute, and document
all quantities of items of work and all inspection and or testing work in accordance with
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all
other applicable references, guidelines, and procedures manuals prescribed by the
Department.

The Consultant shall provide MDOT with two cellular or Nextel phones for use
throughout the life of the contract. All charges for these phones will be paid by the
Consultant.

The Consultant shall perform field operations in accordance with the Department’s
Personal Protective Equipment (PPE) Policy, MIOSHA regulations and accepted safety
practices.

The inspectors and lab personnel shall attend all project related meetings, when directed
by the Project Engineer Manager.

The Consultant shall provide all required reference materials including, but not limited to,
MDOT Standard Specifications, Materials Sampling Guide, Construction Manual, and
any and all other necessary applicable references, guidelines and procedures manuals.

All overtime for the Consultant must be authorized by the Project Engineer Manager
prior to the start of the work by the Consultant.

The Consultant shall return to the Project Engineer Manager at the completion of this
Agreement any and all project specific materials furnished to the Consultant by the
Project Engineer Manager.

The Consultant shall be responsible for any errors that occur on the project due to an
inspection, testing or lab error. The Consultant will be responsible to compensate MDOT
for the additional costs incurred due to an inspection and/or testing error on the project by
one of their employees. At such time the error is discovered MDOT will meet with the
Consultant to discuss options to rectify the error. Once final costs are received from the
Contractor for the additional work to rectify the problem, MDOT will forward a copy to
the consultant for reimbursement.

The Consultant shall provide the inspectors with lap top computers (or equivalent) with
Filed Manager and/or Field Book software and produce all daily inspection reports in this
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format. The inspectors shall deliver all inspection reports to the Project Engineer
Manager’s office daily. Once a project begins, daily inspection reports shall be written
and turned in for every day of construction contract time.

The Consultant shall provide the inspectors with digital cameras to document field
conditions as needed.

The inspectors shall have passed the Michigan Department of Environmental Quality’s
certification for Part 31 of Act 451 storm water operator as well as Part 91 of Act 451for
soil erosion and sedimentation control (SESC).

The Consultant shall obligate one inspector dedicated to complete SESC inspections.
This obligated inspector must demonstrate knowledge and performance in compliance
with SESC practices and MDOT’s standard construction practices. This inspector will
perform weekly SESC inspections using MDOT form 1126 for all identified construction
projects. A copy of the inspection report must be sent to the Project Engineer Manager
by the end of the day the inspection was made. In the event of a non-compliance
discovery, the problem will immediately be communicated to the Project Engineer
Manager. The inspector will schedule and perform follow-up inspections as necessary
until the problem is corrected.

The Consultant may be requested to obligate one inspector dedicated to completing wage
rate interviews on identified construction projects.

The inspectors shall provide a Troxler Density Gauge and comply with all requirements
related to the use of this gauge established by the Nuclear Regulatory Commission and
MDOT. This gauge should be calibrated to meet MDOT requirements.

The inspectors shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment gauge
for concrete testing. This gauge should be calibrated to meet MDOT requirements.

In addition to providing the aforementioned density and concrete gauges, the inspectors
shall provide all measuring and testing equipment required for proper and accurate
inspection.

The bridge inspector(s) shall be certified as a Concrete Technician Michigan Level |
through a program certified by Michigan Concrete Association Board of Examiners or
the Michigan Concrete Paving Association. The road inspector(s) shall have completed
MDOT’s Inspection School, or display a proficiency in MDOT practices through
equivalent relevant experience.

The inspector(s) performing bituminous plant inspection shall be Michigan Bituminous
Qualified QC/QA Technician(s).

Provide full time experienced lab testing services as needed and perform lab testing
services under the direction of the Project Engineer Manager. The lab personnel assigned
to this project will report and be directly responsible to the Project Engineer Manager
who is in charge of the project’s construction.
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Sampling frequencies for lab testing will be as prescribed by the Specifications, proposal,
MDOT Materials Sampling Guide and/ or other applicable references, guidelines, and
procedures manuals and instruction furnished by the Department or as directed by the
Engineer, and no variation will be permitted except on written order of the Department.

The Consultant shall obligate one lab person dedicated to be the lead person for lab
testing and sampling. This person will perform daily coordination with MDOT’s
personnel to identify and prioritize needs.

Acceptance samples, tests, and reporting procedures will conform to the Specifications,
proposal, MDOT Materials Sampling Guide and any and all other applicable references,
guidelines, and procedures manuals prescribed by the Department.

The lab personnel supplied by the Consultant must be certified in Aggregate, Concrete
Level 1 and Density Control. Failure to supply certified staff at all times could result in
termination of contract unless approval is given by the Project Engineer Manager.

Lab personnel shall deliver samples to Lansing as necessary.

Lab personnel will monitor the deliveries and usage of aggregates at local shipping docks
for sampling and testing purposes.

Lab personnel will input test results into MDOT’s Materials Testing System as necessary.
All testing results shall go through Project Engineer Manager.

MDOT RESPONSIBILITIES:

The Project Engineer Manager shall determine if an error or omission has occurred. The
Project Engineer Manager will notify the Consultant in writing within 10 business days
of the error or omission.

The Project Engineer Manager shall furnish to the inspectors all project specific
construction contracts, proposals, plans, plan revisions, written instructions, and other
information and/ or data as deemed necessary by the Project Engineer Manager for the
services required herein.

PAYMENT SCHEDULE:
Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the ‘then
current' guidelines. The latest copy of the "Professional Engineering Service
Reimbursement Guidelines for Bureau of Highways" is available on MDOT's Bulletin
Board System. This document contains instructions and forms that must be followed and
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used for invoicing/billing; payment may be delayed or decreased if the instructions are
not followed.

Payment to the Consultant for Services rendered shall not exceed the "Actual Cost Plus
Fixed Fee, Not to Exceed Maximum Amount™ unless an increase is approved in
accordance with the contract with the Consultant. All invoices/bills must be submitted
within 14 calendar days of the last date of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own
employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted, with the invoice/bill, for all billable
expenses on the Project. The only hours that will be considered allowable charges for
this contract are those that are directly attributable to the activities of this Project.

The use of overtime hours is not acceptable unless prior written approval is granted by
the MDOT Region Engineer/Bureau Director and the MDOT Project Engineer Manager.
Reimbursement for overtime hours that are allowed will be limited to time spent on this
project in excess of forty hours per person per week. Any variations to this rule should
be included in the priced proposal submitted by the Consultant and must have prior
written approval by the MDOT Region Engineer/Bureau Director and the MDOT Project
Engineer Manager.

This scope is for “as-needed” services, as such, the hours provided are only an estimate.
The Consultant will be reimbursed a proportionate share of the fixed fee based on the
portion of these hours in which services have bee provided to the Department. The fixed
fee allowed for this project will be 11.0%.
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ATTACHMENT A

. 06111-81269A

Scope of Work: Alger rest area reconstruction, parking lot construction and
landscaping, Arenac County.

. 06111-100267A

Scope of Work: Bridge substructure repairs and deck patching at M-61 over
Middle Brach Pine River, 1-75 southbound and northbound over M-61, Arenac
County.

. 09033-88813A

Scope of Work: 0.65 mi of streetscaping including trees, plantings, and
landscaping on M-13 from the south city limits northerly to Fifth Street and from
Second Street northerly to the north city limits of Pinconning, Bay County.

. 09034-84072A

Scope of Work: 1.41 miles of freeway reconstruction including widening for
additional lanes, drainage and safety improvements on 1-75 from 500 feet north of
Hotchkiss Road to south of US-10, Bay County.

. 09034-100507A

Scope of Work: Installation of traffic surveillance equipment, permanent
Dynamic Message Systems (DMS) boards and related hardware at 1-75
southbound north of US-10, at I-75 northbound south of US-10 and at US-10
eastbound west of Mackinaw Road, Bay County.

. 713021-87000A

Scope of Work: Installation of articulating concrete block system, riprap
placement, ditch cleanout and substructure repair at five structures on M-57 over
Alberts Drain and over Dearsall Drain, on M-46 over Cool Creek, on M-81 over
Weaver Drain and on M-83 over Jordan Drain, Saginaw County.

. 73021-100123A

Scope of Work: 2.00 mi of concrete joint repairs and crack and joint sealing on
M-57 from Stuart Road easterly to Gasper Road and on M-54 from Dixie
Highway easterly to Gera Road, Saginaw County.

. 73021-100124A

Scope of Work: 2.34 mi of hot mix asphalt cold milling and resurfacing and
sidewalk ramp retrofits on M-57 beginning just east of the Great Lakes Central
railroad crossing easterly to Stuart Road in the village of Chesaning, Saginaw
County.

. 73073-85145A

Scope of Work: 6.14 mi of non-freeway signing upgrades on M-58 from the north
I-675 ramp (Davenport Avenue) to the M-58/State Street split, on Michigan
Avenue from M-58 (State Street) to the north 1-675 ramp, and on Hill Street from
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10.

11.

12.

13.

14.

M-58 (State Street) to the south I-675 ramp in the city of Saginaw, Saginaw
County.

73091-101661A
Scope of Work: Railroad approach and crossing reconstruction at Saginaw Bay
Southern Railroad and M-13, city of Saginaw, Saginaw County.

73111-100506A

Scope of Work: Installation of traffic surveillance equipment, permanent
Dynamic Message Systems (DMS) boards and related hardware at 1-75
southbound just north of 1-675; at 1-75 northbound between Bridgeport and M-46,
at 1-675 north of Tittabawassee Road and at 1-675 north of Veteran’s Memorial
Parkway, Saginaw County.

73112-88349A
Scope of Work: Replacement of pot bearings at the expansion joints on 1-75 over
the Saginaw River, city of Zilwaukee, Saginaw County.

73171-75246A (84897A, 84983A, 86083A, 87227A)

Scope of Work: 6.67 miles of concrete reconstruction, widening and median
enclosure, drainage and safety improvements on I-75 from Birch Run Creek
northerly to Dixie Highway, and superstructure replacement on 1-75 over Dixie
Highway, bridge widening on I-75 over the Cass River, and bridge rehabilitation
on I-75 under Maple Road, Curtis Road, Riverview Drive and Townline Road,
Saginaw County.

73999-87334A

Scope of Work: 9.54 miles of hot mix asphalt paving on existing railroad bed,
timber bridge deck rehabilitation, railing placement and parking lot construction,
Buena Vista and Blumfield Townships, Saginaw County.
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